Release Summary Sheet

Contract (PO) Number: 15039

Release Number: 12

Specification Number: 51701

Name of Contractor: WIGHT/INDUSTRIA JV
City Department: DEPT OF GENERAL SERVICES

Title of Contract: DEPT. OF GENERAL SERVICES-JOB ORDER CONTRACT
REHABILITATION OF CITY FACILITIES

Dollar Amount of Release: $329,370.06

Release Description: GENERAL CONSTRUCTION-PUBLIC WORKS RELATED

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 50829021
Submission Date:



CITY OF CHICAGO
BLANKET RELEASE

SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

Original (Department)

RELEASE PURCHASE | RELEASE | SPECIFICATION | VENDOR SITE DELIVERY PAGE
DATE ORDER NUMBER NUMBER NUMBER NAME DATE NUMBER
6/6/2008 15039 12 51701 50829021 A 1

DELIVER TO: 38-038 ORDERED FROM:

038-0030 WIGHT/INDUSTRIA JV

30 N. LA SALLE ST. 2500 N FRONTAGE RD

ROOM 3700

Chicago, IL 60602-2500 DARIEN, IL 60561

DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY

CONTACT: 742-3987
PO DESCRIPTION: DEPT. OF GENERAL SERVICES-JOB ORDER CONTRACT REHABILITATION OF CITY FACILITIES

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANGE
WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15039

THIS PURCHASE IS FOR DEPARTMENT: 38 - DEPT OF GENERAL SERVICES
SUBMIT THE ORIGINAL INVOICE TO:

PO  Ship UNIT
Line Line COMMODITY INFORMATION QUANTITY uoMm cosT TOTAL COST
1 1 96842 329,370.06 usD 1.00 329,370.06

GENERAL CONSTRUCTION-PUBLIC WORKS RELATED

WIC-07-002.B; DOME & SKYLIGHT; C-7-006; ANDROS; NO CIP
Dist BFY FUND COSTCTR APPR ACCNT ACTV PROJECT RPT CAT GENRL FUTR

1 008 0132 0382005 9037 220540 0000 00000000 000000 00000 0000 229,370.06
2 004 0213 0232005 0140 220140 0000 00000000 04BE21 00000 0000 100,000.00
1 SHIPMENT TOTAL: 329,370.06
RELEASE TOTAL: 329,370.06
APPROVAL: - ,/T;i) s e /
R -7 /

o A A v

SIGNATURE

7 e . "’,/' /’:x "// - £ A\\. (\

Payment on this order will be made upon receipt of an originat vendor invoice form referencing this order.
Submit the original invoice to the department referenced above.
Mark all packages and papers with the purchase number.
Any deliveries containing overshipments will be reflected unless otherwise authorized in this purchase.
This purchase is subject to the City of Chicago General Conditions for Supplies. Work, or Professional Consulting Services; Special Conditions, Disclosure
Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.



‘ li Department of General Services
7, 30 North LaSalle Street
#” Chicago, IL 60602

To: Depar{rﬁent of General Services

Sub-Order Total: 329,370.06

Date: April 21, 2008

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

1.As used herein, the term "Contractor” means a person or entity who has any contract lease with the City of Chicago.

2 Pursant to Executive Order 97-1,every city contract and lease must be accompanied by a disclosure statement
Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors ,and other persons
Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor
must disclose the name of each such person, his or her business address, the nature of the relationship,and the
amount of fees paid or estimated to be paid.

3.The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.

4."Lobbyist” means any person (a) who for compensation or on behalf of any person other than himself undertakes to
influence any legislative or administration action, or (b} any part or whose duties as an employee of another
includes undertaking to influence any legislative or administrative action.

B. Certification
Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name:  WIC-07-002B Cultural Center Mechanical and Steel Scope
Specification,loan or other identifying number: TBD
2. Name of Contractor: Wight/Industria Joint Venture

3. EACH AND EVERY attorney, lobbyist, accountant,consuitant, subcontractor, or other person retained or anticipated
to be retained by the Contractor with respect to or in connection with the contract or lease is listed below
(attach additional pages if necessary):

MBE RelationShip FEE(indicate
BUSINESS WBE (attorney,lobbyist, whether paid
Name ADDRESS or Non subcontractor,.etc.) $ or estimated)
Botti Studios 919 Grove St. Non Subcontractor $6,250.00 Est.
Evanston, IL, 60201
Industria Inc 2856 N. Campbell Ave. MBE Supplier $2,760.00 Est.
Chicago, IL, 60618
Block Electric 203 -C Earl Road Non Subcontractor $24,227.00 Est.
Shorewood, IL, 60404
Marketing Contracting Services MBE Subcontractor $30,300.00 Est.
Prime Scaffolding Non Subcontractor $2,003.75 Est.
Evergreene Painting inc Non Subcontractor $57,250.00 Est.
Lupo Building Maintenance, Inc. 4834 N. Odell Non Subcontractor $7,500.00 Est.
CourtHarwoods Hts
Great Lakes Steel and Stair 7509 W. 85th Street Non Subcontractor $74,500.00 Est.
Bridgeview, IL, 60455
Hill Mechanical Non Subcontractor $63,000.00 Est.
Environmental Systems inc, W223 Saratoga Drive Non Subcontractor $4,884.00 Est.
Waukesha, W1, 53186
SuperSky Skylight Systems 10301 North Enterprise Non Subcontractor $18,900.00 Est.
Drive

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

Disclosure Statement




4.The Contractor Understands and agrees that the city may rely on the information provided herein and that providing
any false incomplete or inaccurance information shall constitute default under the contract and may result in

termination of the contract or lease

5.The Contractor understands and agress that in any case in which the Contractor is uncertain whether a dis
ask the city whether disclosure is required or make the disclosure.

Under the Penaities of perjury , | certify that | am authorized to execute this Disclosure on behalf of the Contracto

relevant information has been withheid. .

4
¢
P

[

e

e

R

Signature
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Name (Type or Print)

Subscribed and sworn to before me

this .Q(Q"Ld day of Q{)Fi\ 20 OB
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Notary Public Sigrature
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Date
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Title

OFFICIAL SEAL
SHERRIE A CAYWOCD
NOTARY PUBLIC - STATE OF ILLINOIS
MY COMMISSION EXPIRES: 10/1210
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closure is required under the Executive order, the Contractor must either

r that the information disclosed herein is true and complete, and that no

Disclosure Statement



City of Chicago
Richard M. Daley, Mayor

Department of General Services

Michi L. Pea
Comnussioner

Suite 3700

30 North LaSale Street
Chicago, Dinots 60602-2586
(312) 742-3124

(312) 7449883 (FAX)
htp://www.cityofchicago.org

a2l

,(*l

~ r
[ SRNE .

g3 L7

NEIGHBORHOODS

rﬂmﬂ !:3 ‘:"’\‘%
L {riz} N 5O .
ool Ha
DRI e Ay ST T Y R

April 22, 2008

Mr. Montel M. Gayles
Chief Procurement Officer

Department of Procurement Services
City Hall, Room 403

121 N.

LaSalle Street

Chicago, 111 60602

Attn: Catherine Mellon

Re:

JOC Manager

JOC Project Number:
Project Title:

Address:

Estimated Cost:
Specification Number:
Funding Source:

Dear Mr. Gayles:

We request that the above referenced project be contracted under the Job Order
Contracting (JOC) Method. Attachment A describes the scope of work and the

WIC-07-002.B / C-07-006

Cultural Center Bradley Dome and

Skylight

78 E. Washington
335,947.83

51701

008-0132-038-2005-9037-0540

appropriateness for using JOC for this project.

Please direct all technical inquiries to Project Manager Art Andros at (312) 742-

3858 and all other inquiries to Staci Rae Bixler at 744-1636.

If you concur with our recommendation, please sign below and return a copy for

our files.

Sincerely, =
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-

Michi E. Pefia
Commissioner
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APPROVED: %‘\/

Approved:

Montelf/ﬁ}ﬁyles T

Chief Procurement Ofticer
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The Department of General Services

Attachment A
Utilizing JOC For City Construction Projects

Cultural Center
78 E. Washington

Project No: WIC-07-002.B

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach
to MOA (JOC Approvai Letter)

1.

Please describe the major features of this project.

To restore one section of art glass in the oculus of the G.A.R. dome, and two sections of art glass in the oculus of the
Preston Bradley Hall dome. In addition, the installation of two new copper diffusing skylights glazed with safety glass
shall be installed over the oculus in each dome to reintroduce daylight at the very top. The art glass openings shall
be boarded up and covered with an opaque photo-wallpaper design of the art glass during restoration.

Add new steel grating walkway for interstitial space of the dome

Replace existing radiators with new fined tube heaters

Add Painting of the existing steel frame, and the CMU Wall inside the Dome
Add PVB layer to the skylight glass

Add new ladder rungs and safety anchors to the existing steel frame
Replace damages parapet wall at the bottom of Dome

Add 2 wireless cameras

Relocate electrical panel to northwest corener of the 4th floor

Please explain why this project could not be bid using the city's traditional bid process and the need to use
JOC Procurement system.

Project is a test pilot to allow the architect to prepare final documents for procurement of the larger project, which is
being traditionally bid. Project is extremely time sensitive and JOC represents the quickest procurement method, the
window construction needs to be done before expiration of grant money.

If the project is a one trade project, please provide an explanation of why it would not be in the city's best
interest to do the project using DGS trades or existing term agreements.

This project involves more than one trade.

If it is anticipated that over 25% of the project will consist of Non Pre-Priced items, please provide an
explanation on why JOC should be used.

It is anticipated that the amount of Non Pre-Priced work tasks will be less than 25%.



5. If some elements of the proposed JOC Project scope of work are covered by city term agreements, these
elements should be removed from the JOC Project.

The Scope of Work for this project is not covered by a City Term Agreement.

Attachment A Auto Fill



SN DEPARTMENT OF GENERAL SERVICES

{3 : Bureau of Architecture, Engineering & Construction Management
-‘t V' JOB ORDER CONTRACT (JOC)
ReTE0 g PRE-CONSTRUCTION FUNDING APPROVAL
User Dept: Date:  April 22, 2008
Originator: Art Andros Phone: (312) 742-3858
Project Number: WIC-07-002.B / C-07-006
Project Name: Culture Center Bradley Dome and Skylight

Project Scope:

Location/Address: 78 E. Washington

Justification:

Est. Project Budget: $335,947.83

CIP #:

Funding Strips: : OS50 T30° 5 z , “"‘L“““”’““"‘"“ >
008 0132 038 2005 9037~2§ 0540 IR S ?,/ e anm il

Funding Verified By: XM&)UVK\, Date: - %/%LV{@/

Can this request be completed by one of the following:

1 In-House Trades Yes No
2 Term Contract Yes No
3 Competitive Bid Yes No

If No, for any of the above please explain:

APPROVED'
Nicholas J. Am;e»rfé Jr., Deputy CM/SS/oner Date
,»/',’/,’ b 7/_/' o A

Michi E. Peﬁa: Commissioner Date
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From insight, Out™

2500 North Frontage Road
Darien IL 60561
630.969.7000

Fax 630.969.7979

www.wightco.com

Chicago Cultural Center Preston Bradley Hall Dome Restoration Additional Scope

To Whom It May Concern:

This letter is to confirm that Wight / Industria JV are aware that they are currently not meeting the specified
M/WBE goals as set forth in the contract for this project.

The main reason for this is that there are specialty trades, the decorative finishes restoration and the skylight
additional scope. The chosen contractors were interviewed along with the other candidates and selected by
the architect and owner as the most qualified contractor for this project .There were only three to four
companies for each specialty trade in the country able to complete the work on each and none of them were
M/WBE certified. This limited our ability to meet the goals.

However we do have a project in the pipeline with DGS that should put us in a position to maximize the
M/WBE and bring us up to the required goals of the overall contract.

Wight / Industria JV will continue to endeavor to comply and exceed these goals where possible on all forth
coming task orders.

Sincerely 5’/’ o 8
e Please  advise .

Christian McNamee

Project Manager —~ -~ ;o
Wight Construction | hu 5 C u/\/%lq )



5. If some elements of the proposed JOC Project scope of work are covered by city term agreements, these
elements should be removed from the JOC Project.

The Scope of Work for this project is not covered by a City Term Agreement.

Attachment A Auto Fill



